STATE OF CALI FORNI A

04/ 20/ 05
10- OM2704
10- SJ-5-0. 3/ R13. 8

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

BI D SUMMARY DEPARTMENT
I'N SAN JOAQUI N COUNTY IN AND NEAR
BANTA FROM GAFFERY ROAD

UNDERCRGCSSI NG TO PARADI SE CUT

OVERFLOW BRI DGE
ASPHALT CONCRETE OVERLAY

OF TRANSPORTATI ON Bl D245
PACE 1
RR | NVOCLVEMENT 04/ 21/ 05

CONTRACT CODE "A '
16 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 6 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 55
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 332, 900. 00 AMOUNT OVER 457, 830. 00 PERCENT OVER EST 34. 35
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 790, 730. 00 2 W NDSOR FUEL CO 707 838-9751 CC PREF CLAI MED
00776848
P O BOX 38 FAX 707 838-3361
W NDSOR CA 95492-0038
2 2,097, 708. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED

P O BOX 50085
WATSONVI LLE CA 95077

00000089
FAX 831 768-4021

3. 0%



10- OM2704 Bl D245

10-SJ-5-0.3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 20/ 05 04/ 21/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY ITEM5S 7 AND 13 THRU 15
FREMONT CA
FARWEST SAFETY | NC I TEM 1
LODI CA
TI TAN | TEM 2

REDDI NG CA



10- OM2704
10-SJ-5-0.3
04/ 20/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
04/ 21/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CHRI SP COVPANY
FREMONT CA

SUNLAND ASPHALT
PHCENI X AZ

STRI PI NG

ASPHALT PLACEMENT



10- OM2704 Bl D245

10-SJ-5-0.3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

04/ 20/ 05 04/ 21/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070020 WARRANTY LS LUMP SUM 1, 000. 00 1, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00 20, 000. 00

PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00 25, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00 20, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 562, 775. 00 562, 775. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 28, 850. 00 28, 850. 00
7 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 8 100. 00 800. 00
8 152422 ADJUST MONUVENT COVER EA 1 500. 00 500. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 5, 660 10. 00 56, 600. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 58 460. 00 26, 680. 00
11 374492 ASPHALTI C EMULSI ON ( POLYMER MODI Fl ED) TONN 73 3, 000. 00 219, 000. 00
12 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 8, 250 90. 30 744, 975. 00
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 8 100. 00 800. 00
14 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 69, 300 .50 34, 650. 00
( SPRAYABLE)

15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 500 2.60 9, 100. 00
16 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00 40, 000. 00

TOTAL 1, 790, 730. 00



10- OM2704 Bl D245
10-SJ-5-0.3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 20/ 05 04/ 21/ 05
| TEM SECOND
Bl D AMOUNT
1 150, 000. 00 150000. 00
2 1, 500. 00 1500. 00
3 5, 000. 00 5000. 00
4 5, 000. 00 5000. 00
5 195, 000. 00 195000. 00
6 25, 000. 00 25000. 00
7 100. 00 800. 00
8 1, 000. 00 1000. 00
9 15. 00 84900. 00
10 1.00 58. 00
11 2, 000. 00 146000. 00
12 150. 00 1237500. 00
13 100. 00 800. 00
14 .50 34650. 00
15 3.00 10500. 00
16 200, 000. 00 200000. 00
TOT 2,097, 708. 00



